

Euro-Centrum Science and Technology Park, Limited Liability Company further to the procurement procedure number **Z-1/I/2012/PNT** for:

**“Provision of Advisory and Training Services
within the framework of
the Training Centre for Modern Heating Technology -
the Segment of Heat Pumps, Solar Collectors and Systems
and Ventilation Systems”**

with relation to the Project entitled "Foundation of Euro-Centrum Science and Technology Park - Development and Application of New Technologies in the Field of Energy Conservation and Renewables";

implemented within the framework of Priority Axis 5: Diffusion of Innovation;

Measure 5.3: Support for Innovation Centres of the Innovative Economy Operational Programme;

Co-financed with the European Union funds and the State Budget;

with regard to the Financial Support Agreement dated 8th October 2010, number POIG.05.03.00-00-010/10-00 [POIG - Innovative Economy Operational Programme].

we kindly inform you that on 14th February 2012 we received queries and comments to the above referred procurement procedure related documentation, which we address below:

- 1) Annex no 2 - Tender submission form - point 6 says that tender validity is 60 days. Although point 11.1 of the specification of essential terms of the contract says: The Contractor must maintain its tender for 90 days. Please, explain the differences.
- 2) Annex no 8 - Guidelines on Preparation of the Financial Part of the Tender - says Contractors are required to attach the disbursement schedule of the Contract to the tender - by means of completing the attached template of the disbursement schedule, following the guidelines below. Where can we find the attached template of the disbursement schedule?

Ad. 1

The Contracting Authority explains that the Contractor must maintain its tender for 90 days - not 60 days.

The Contracting Authority changes annex no 2.

Ad. 2

The Contracting Authority deletes the sentence “by means of completing the attached template of the disbursement schedule”. The Contracting Authority doesn't set up the template of the disbursement schedule.


Z poważaniem,
Justyna Kownacka
Przewodnicząca Komisji Przetargowej